

1.	RATIONALE	
1.1	Project Background	
1.1.1	Current economic situation in Kosovo	
1.1.2	Institutional and legal framework	
1.1.3	Existing strategies in relevant sectors	
1.1.4	Related programs and donors' strategies	
1.1.5	Relevant documents	Error! Bookmark not defined.
1.2	Understanding of the TOR	
1.2.1	Origin and relevance of the project	
1.2.	Project Objectives and Results	
1.2.3	Key issues for project implementation	
1.3	Assumptions and Risks	
1.3.1	Assumptions	
1.3.2	Risks and Mitigation measures	
2	STRATEGY	
2.1	Strategic Approach	
2.1.1	Project structure	
2.1.2	Approach to the implementation of project activities	
2.1.3	Addressing the Project Key Issues	
2.2	Methodologic approach	
2.2.1	Approach to Capacity Building Activities	
2.2.2	Approach to Private Sector development and increase of SME Competitiveness activities	
2.2.3	Approach to Export Promotion	
2.2.4	Approach to visibility and communication	
2.3	Inception phase	
2.4	Component 1: Improve performance and competitiveness of Kosovo companies	Error! Bookmark not defined.
2.4.1	Activity 1.1 - Capacity Building of Department of Industry MTI	
2.4.2	Activity 1.2 - Development of Kosovo Industrial Policy	
2.4.7	Timetable of Component 1	
2.4.8	Inputs of Component 1	
2.5	Component 2: Improve performance and overall competitiveness of Kosovo companies	Error! Bookmark not defined.
2.6	Component 3: Export Promotion	
2.7	Component 4: Awareness and Communication	
3	PROJECT MANAGEMENT AND BACKSTOPPING	
3.1	Management Structure	
3.2	Project Staffing	
3.3	Monitoring and evaluation	
4	BACKSTOPPING AND SUPPORTING FACILITIES	
4.1	Technical Backstopping Support to the project	
4.2	Logistics Support	
4.3	Administrative and Financial backstopping	
5	INVOLVEMENT OF ALL THE MEMBERS OF THE CONSORTIUM	
5.1	Consortium composition	
5.2	Involvement of all Consortium members	
6	TIMETABLE OF ACTIVITIES	
7	LOGICAL FRAMEWORK	